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Project Background and Purpose  
 
The University of Wisconsin-Milwaukee (UWM) seeks a design team to design an approximately 
28,000 GSF building known as the UWM Center for Entrepreneurship & Welcome Center.  The 
building will serve two important campus priorities: fostering entrepreneurial activity at UWM, 
and providing an improved visitor experience. 
 
Center for Entrepreneurship 
The campus has an important and growing role in improving the economic health of 
southeastern Wisconsin. Student-based programs that foster research, discovery, innovation 
and entrepreneurship are central to that role.  Academic institutions have long been centers for 
learning and discovery, but to remain relevant in a changing economy, they must embrace 
innovation. While there are a significant number of campus entrepreneurial activities, there is a 
not a single location that serves as a central resource for these endeavors.  This has resulted in 
disconnected activities, lack of collaboration, and lack of visibility for these important programs. 
The current spaces dedicated to entrepreneurial activity do not support the type of space and 
configuration that is desirable for innovation activity. The creation of a Center for 
Entrepreneurship will address program gaps and provide an opportunity to increase 
interdisciplinary collaboration both within UWM and with partners.   
 
UWM has a broad array of programs and spaces for innovation and entrepreneurship, but there 
are key gaps in these elements. The proposed Center aligns with several of the campus 
strategic goals: 
   

1. Research Excellence: Generate discoveries and scholarly outcomes recognized 
within the global research community and that impact society, locally to globally. 
The Center will provide students with the opportunity to engage in research 
and/or entrepreneurial ventures sponsored by campus, enhancing student 
success, and building research excellence within the University.   

2. Community Engagement: Deepen a positive impact in the city and region through 
community and business partnerships. The Center will provide an opportunity to 
engage private sector and other institutional partners, building stronger 
relationships and creating a positive impact on the vitality and economic growth 
of our region.   

3. Institutional Culture: Enhance a culture that embraces innovation, creativity and 
diverse perspectives within an inclusive environment for all faculty, staff and 
students. The Center will provide the opportunity to launch start-ups for students, 
faculty and staff, continuing to build and strengthen a culture of innovation and 
research excellence.   

 
Welcome Center 
Currently the Welcome Center is located in Vogel Hall, located on the eastern edge of the 
campus, and remote from visitor parking.  The building was originally built as a classroom 
building for Milwaukee Downer Seminary, was remodeled in the late 1970s, and has been 
adapted for it’s current use. 
 
In addition to being undersized for an institution of UWM’s size, the Vogel Hall location and 
adjacent activities diminish and overshadow the current Welcome Center operations. Co-
locating both centers communicates to potential students that UWM is a place to learn to think 
in a new way. 
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Project Description 
 
Project Size: This project constructs approximately 20,040 ASF/28,000 GSF of a new stand-
alone two-level building to accommodate two programmatic components: the Center for 
Entrepreneurship and the Welcome Center. 
 
The Center for Entrepreneurship will provide the physical space needed to fill the significant 
programmatic gaps described above for entrepreneurial activities at UWM.  The spaces within 
the Center for Entrepreneurship program are designed to be flexible and adaptable now and 
over time. Shell space has been set aside for additional collaboration activities, project based 
rooms, or other needs yet to be identified. 
 
The Welcome Center will replace the current space in Vogel Hall, with new programming made 
possible by increased and more flexible space provided in the new building. 
 
Site - Campus Gateway:  The building will be located at the NE corner of the intersection of 
Kenwood Boulevard and Maryland Avenue on the UWM Campus. This corner, directly across 
from the Student Union, serves as the gateway or “front door” to the campus, especially for 
visitors traveling to the campus from downtown Milwaukee or along the shoreline of Lake 
Michigan. The current building on the site (the former UWM child care facility, the Kunkle 
Building) will be demolished in the fall of 2014. (See Map). 
 

Space Tabulation 
 

Space Type ASF/Space Qty. Total ASF 

Welcome Center       

Lobby/Reception 1,500  1 1,500  

Office 120  3 360  

Workstations 100 9 900 

Small Conference Room (12 occupants) 240 1 240 

Presentation/Meeting Room (150 occ.) 1,500  1 1,500  

Storage 100 1 100              

Total ASF 
  

4,600 

        

Center for Entrepreneurship       

Lobby/Open lounge 1,000 1 1,000 

Office (shared) 200 2 400 

Transient Office 120 4 480  

Grad Student Work Area 80  20 1,600  

Project Space-Startups 500  12 6,000  

Large Conference (35 occ.) 720  1 720  

Small Conference (12 occ.) 240  2 480  

Huddle Rooms 60  5 300  

File/Mail/Copy 520 1 520 

Shell for Growth of Project Space 1,940  1 1,940  

Total ASF     13,440  
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Coffee Shop/Café 2,000  1 2,000  

        

Total Building ASF     20,040  
Total GSF   28,000 

 

Scope of Services 
 
The A/E will provide pre-design through construction administration services as indicated in the 
DFD “Policy and Procedure Manual for Architects/Engineers and Consultants”, the “Guideline for 
Developing Program Statements for Projects Requiring Enumeration”, and the DFD “Contract for 
Professional Services as directed by DFD at the Design Kickoff meeting. The services may be 
contracted for in multiple parts with project-specific review/ approval/ authorization points in the 
contract as determined by the needs of the project. Authorization for subsequent services will be 
issued in writing upon satisfactory performance and completion of contracted services and 
deliverables.  
 
The consultant team shall provide the following services in addition to those in the “Policy and 
Procedure Manual for Architects/Engineers and Consultants”: 

 
Pre-Design (including Design Concept Report) 

The Design Concept Report shall include: 

 A complete Program Statement per the DFD “Guideline for Developing Program Statements 
for Projects Requiring Enumeration” 

 An analysis of utilities necessary to serve this project using information provided by the 
institution and/or local utilities, including line and system capacity of existing utilities, and 
utility routing to serve this project.  The potential use of geothermal and solar should also be 
investigated to select the most cost effective system alternative.  

 A functional analysis of building program components, including floor plans of functional 
areas. 

 3D concept sketches of the exterior and interior spaces that explain the design concept. 

 A project schedule that is based on the design and program information. 

 A project budget estimate, using the DFD/UW System format that includes construction 
costs and related project costs.  Include benchmark data and/or other data that supports 
the recommended budget estimate. 

 Per DSF Sustainable Facilities Standards, and LEED NC™ requirements, a list of 
sustainable design practices that are appropriate for further analysis and development 
during design and implementation of this project, leading to LEED™ Silver certification, 
documented on the DSF Sustainable Facilities Standards Checklist.  

 
The following deliverables will be required for the Pre-Design Services: 

 Six (6) bound color copies 8-1/2” x 11” of the Design Concept Report for draft review, final 
review and the final deliverable.  Diagrams may either be 8-1/2” x 11”, or 11” x 17”, folded to 
fit within the bound report. 

 Downloadable PDFs available on a consultant website/FTP site and two (2) CD’s of the 
electronic version of the Design Concept Report in PDF format and all source formats.  The 
versions should be capable of being printed either in color, or in black and white, with full 
graphic clarity in either format. 

 This deliverables will be circulated to DFD, UW System Administration, and UW-Milwaukee 
for campus review and approval.   

 
Design through Construction Administration 
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Using information from the Design Concept Report and completed Program Statement, provide 
design through construction administration services and deliverables per the DFD Policy and 
Procedure Manual for Architects/Engineers and Consultants. 
 
In addition to the deliverables required in the Design Phase per the DFD Policy and Procedure 
Manual for Architects/Engineers and Consultants: 
 

 Provide 3D preliminary design sketches of the exterior and interior that explain the 
preliminary design.  

 

 Prepare documents necessary for UW-Milwaukee staff to obtain necessary city zoning 
approvals. 

 

 Provide for the Board of Regents at least one color electronic image (jpeg, png, or pdf) 
that demonstrates the project design.  The image(s) need not be created specifically for 
this purpose, but may be (a) suitable image(s) that is(are) produced as part of the Design 
Report. 

 
The following services will be reimbursable expenses: 

 Site surveys and geotechnical soils testing. 

 LEED registration, design submittal and construction submittal. 

 DSPS submittals.  
 
The following services will not be included in the scope of services. 

 .EIS services will be contracted separately. 
 
The following, if required, will be additional services: 

 Renderings and presentation materials beyond those required as part of the Design Report. 

 

 

Project Budget 
 
 

Budget Item Cost 

Construction  $6,211,000 

A/E Design Fees $452,000 

Other Fees $31,000 

DFD Management Fees $266,000 

Contingency $435,000 

Equipment $373,000 

Estimated Total Project Cost $7,768,000 
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Project Schedule 
 

A/E team Selection March 2015 

Begin Pre-Design work June 2015 

Preliminary Program Statement submittal August 2015 

Draft Program Statement submittal September 2015 

Final Program Statement complete November 2015 

Begin Design work November 2015 

Design Concept Report submittal February 2016 

Preliminary Design submittal May 2016  

BOR/SBC Authority to Construct  June 2016 

Final Design Submittal December 2016 

Bid Document Submittal February 2017 

Receive Bids April 2017 

Begin Construction August 2017 

Substantial Completion August 2019 

Closeout /Final Completion October 2019 

 
 
Project Requirements 
 
Site Requirements 
Project #12I1P will demolish the existing facility (Kunkle) and provide a level seeded site prior to 
any work pertaining to this project occurring.   
 
Utility Requirements 
This project will be developed as a stand‐alone facility for heating and cooling, but the systems 
should be designed to utilize steam and chilled water and connect to those utilities when the 
campus steam and chilled water infrastructure is extended to this area in the future. The project 
will be connected to campus electrical and telecommunications infrastructure. 
 
Examples of information to be provided to A/E team by UW-Milwaukee include: 

 Description of utilities available and whether these are campus or outside utility sources 

 Known utility capacity, condition, or location issues 

 Known storm water management requirements or other storm water issues 
 
The A/E team should be prepared to recommend other information or investigative work that 
would be required for the team to complete the requested services. 
 
Architectural Requirements 
The design of the facility should address the project goals. In addition the design should be 
transformational, offer a new and exciting gateway to the UWM campus, and should be 
appropriate to the campus context and the surrounding residential neighborhoods. 
 
Sustainability 
In addition to meeting the DFD Sustainable Facilities Standards, this project will seek LEED NC 
Silver™ certification. 
 
WEPA Requirements 
In accordance with the Wisconsin Environmental Policy Act (WEPA), this project will require a 
Type I Environmental Impact Statement (EIS).  This requirement insures all fiscal impacts raised 
during the WEPA process will be addressed in the project budget estimate. Public review of the 
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Type I assessment is required and a public information meeting will be held to gather input. The 
entire WEPA process must be completed prior to solicitation of bids. 
 

 
Additional Documents 
 
The following documentation is available on-line: 

 2010 Campus Master Plan (07G2U) http://www4.uwm.edu/master_plan/index.cfm  

 2014 Draft SWQ Redevelopment Plan (#12L2Y) http://www4.uwm.edu/uap/links/ 

 Kenwood Campus Map http://www4.uwm.edu/map/map_color.pdf 
 
The following information will be made available to the selected consultant team. 

 Existing site survey in AutoCAD including utilities and surface features. 

 DFD “Guideline for Developing Program Statements for Projects Requiring Enumeration” 
 
 
  

http://www4.uwm.edu/master_plan/index.cfm
http://www4.uwm.edu/uap/links/
http://www4.uwm.edu/map/map_color.pdf
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Campus Aerial Map 
 

 


